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DOCUMENT 01 22 00 
 

UNIT PRICES AND ALTERNATES  
 
PART I – ALTERNATES 
 
1.01 RELATED DOCUMENTS AND PROVISIONS: 
 
 All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 
 

A. General Conditions – (Document 00 72 13) 
 

B. Special Conditions – (Document 00 73 13) 
 

C. Bid Form – Stipulated Sum (Single-Prime Contractor) (Document 00 41 13) 
 

D. Instruction to Bidders – (Document 00 21 13) 
 
1.02 DESCRIPTION 
 

The items of work indicated below propose modifications to, substitutions for, additions 
to and/or deletions from the various parts of the Work specified in other Sections of the 
Specifications. The acceptance or rejection of any of the alternates is strictly at the option 
of the County subject to County's acceptance of Contractor's stated prices contained in 
this Proposal. 

 
1.03 GENERAL 
 

Where an item is omitted, or scope of Work is decreased, all Work pertaining to the item 
whether specifically stated or not, shall be omitted and where an item is added or 
modified or where scope of Work is increased, all Work pertaining to that required to 
render same ready for use on the Project in accordance with the intention of the Drawings 
and Specifications shall be included in an agreed upon price amount. 

 
1.04 BASE BID 
 

The Base Bid includes all work required to construct the Project completely and in 
accordance with the Contract Documents. 
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1.05 ALTERNATES 
 

A. Alternate #1 – (Concrete Enclosure and AST Installation) 
 
(1) Install/Construct new concrete foundations, walls, removable lid and all 

Division 3 concrete for the tank enclosure as specified in the Contract 
Drawings by AE3 Partners dated February 21, 2025.   
 

(2) Install all underground site drainage and all drainage within the AST 
enclosure and connect to the site storm water drainage system. 

 
(3) Install/Construct new 12,000 gallon AST within the foundation/enclosure, 

connect new AST to Veeder Root monitoring panel and complete all 
remaining improvements as specified in the Contract Drawings by AE3 
Partners dated February 21, 2025. 

 
(4) Complete all testing and commissioning work specified in the Contract 

Drawings. 
 

(5) Contractor to provide and maintain a K-rail or equivalent at the perimeter 
of the site to guard against accident or intentional vehicle entry, and 
maintain a continuous perimeter fence at least 6’ high that visually screens 
the site interior.  K-rail shall remain in place until all testing and 
commissioning have been completed. 
 

 
PART 2 - UNIT PRICING 
 
2.01 GENERAL 
 

Contractor shall completely state all required figures based on Unit Prices listed below.  
Where scope of Work is decreased, all Work pertaining to the item, whether specifically 
stated or not, shall be omitted and where scope of Work is increased, all work pertaining 
to that item required to render same ready for use on the Project in accordance with 
intention of Drawings and Specifications shall be included in an agreed upon price 
amount. 

 
2.02 UNIT PRICES 
 

Furnish unit prices for each of the named items on a square foot, lineal foot, or per each 
basis, as applies. Unit prices shall include all labor, materials, services, profit, overhead, 
insurance, bonds, taxes, and all other incidental costs of Contractor, subcontractors, and 
supplier(s). 
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A. Demolition and disposal/recycling of UST hold down slab 

 
$_____________/slab 
 

B. Excavate and stockpile contaminated soil on-site:  
 
$_____________/hour 
 
$_____________/day 

 
C. Imported fill including placement and compaction:  
 

$_____________/ton 
 

 
D. Manifest, load, transport, and dispose of contaminated soil at a Class I landfill:  

 
$_____________/ton 

 
E. Manifest, load, transport, and dispose of contaminated soil at a Class II landfill:  

 
$_____________/ton 
 

F. Manifest, load, transport, and dispose of soil at a Class III landfill 
 

$_____________/ton 
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