
RFSOQ 25-04 A&E Services FS 24 & 26
No. Question Answer

1 Is there a site selected for the temporary station?

ACFD plans to install portable units to serve as a temporary fire station 24 during the 
construction somewhere on the same site. The site is nearly 1.4 acres. More 
infomrmation is included in the scope for temporary station 24 in the RFSOQ.

2

The Specific Requirements listed in Section D, item 
No. 1 (page 5 of RFQ pdf), includes reference to the 
design firm providing Geotechnical and Surveying 
services.  These services/disciplines present a very 
elevated risk for A/E firms to carry under contract and 
could potentially render the design contractor 
uninsurable under its Professional Liability (Errors & 
Omissions) policy which should be avoided by both 
parties.  Would the County be agreeable to contract 
directly for these services? 

Bidders should include the scope for Geotechnical and Surveying services in thier bids. 
ACFD prefers the Geotechnical and Surveying services be subcontracted by the A&E 
firm. 

3

Can the County please confirm the preferred SLEB 
participation percentage for this project? Can this be 
met with Alameda County Certified Local Businesses 
and SLEB certified participation? 

If the prime contractor is certified SLEB, they will receive the full 10% preferrence points 
added to their score. If the prime contractor is not SLEB certified but is located within 
Alameda County, they will receive 5% preference points added to their score. There are 
no preference points awarded for having a compliant subcontracting strategy able to 
meet SLEB participation requirements. Such complinace is the minimum requirement to 
be considered responsive.

4

If the SLEB participation percentage goal is not 
obtained entirely, but partially, will the County qualify 
the proposal submission, or will it be deemed non-
responsive?

The County SLEB program specifies that either (a) the prime contractor is a certified 
SLEB in Alameda County or (b) the prime contractor must subcontract 20% of the total 
contract value to certified SLEB subcontractor(s). If the 20% compliance goal cannot be 
met, the prime contractor must justify the reason full compliance cannot be met on the 
Exceptions and Clarifications form included in the bid package documents. If there are 
no bidders capable of meeting the SLEB requirements, the justification included in the 
Excpetions form can be used by ACFD to obtain a SLEB waiver which would be required if 
full compliance cannot be met. If there are bidders that have met the SLEB 
requirements, then bidder not meeting the SLEB requirements will be considered non-
responsive.
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